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SECTION 01 00 00
GENERAL REQUIREMENTS

REVISED 11/26/12

1.1 GENERAL INTENTION

A. Contractor shall completely prepare site for building operations,
including demolition and removal of existing structures, and furnish
labor and materials and perform work for the River Street Watershed
Improvements 568-13-202 as required by drawings and specifications.

B. Visits to the site by Bidders may be made only by appointment with the
Medical Center Engineering Officer.

C. NOT USED

D. Before placement and installation of work subject to tests by testing
laboratory retained by Department of Veterans Affairs, the Contractor
shall notify the VA Project Manager/COR in sufficient time to enable
testing laboratory personnel to be present at the site in time for
proper taking and testing of specimens and field inspection. Such prior
notice shall be not less than three work days unless otherwise
designated by the VA Project Manager/COR.

E. All employees of general contractor and subcontractors shall comply with
VA security management program and obtain permission of the VA police,
be i1dentified by project and employer, and restricted from unauthorized
access.

F. Prior to commencing work, general contractor shall provide proof that a
OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) who has the
30-hour OSHA certification for Construction Safety will maintain a
presence at the work site whenever the general or subcontractors are
present.

G. Training:

1. All employees of general contractor or subcontractors shall have the
10-hour OSHA certified Construction Safety course and /or other
relevant competency training, as determined by VA CP with input from
the ICRA team. Final approval of the equivalent training in lieu of
the 10-Hour OSHA certification will be made by the Engineering
Program Manager .
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2. Submit training records of all such employees for approval before the
start of work.

1.2 STATEMENT OF BID ITEM(S)
A. SCOPE OF WORK

Location: VA Black Hills Health Care System, Hot Springs, SD.

Provide all labor, materials, tools and equipment, necessary for the
construction of a new storm sewer system along River Street.

B. Description: The contractor shall construct approximately 1,230 feet of
18-inch HDPE storm sewer to include manholes, inlets, fittings, and
other miscellaneous appurtenances as shown or described on the
construction plans.

1. Demolition will consist of, but is not limited to: Removal and
disposal of asphalt pavement, concrete curb and gutter, concrete
sidewalks, waste or excess spoil material.

2. New construction will consist of, but is not limited to: earth
moving, excavating, backfill and compaction, grading for the
installation of new 18-inch HDPE storm sewer and relocated power
for lighting, the repair or replacement of temporary or permanent
roadway surfacing, concrete curb and gutter and sidewalks, grading
and seeding/sodding of lawn areas where needed, erosion control and
storm drainage protection.

C. Bidding: The estimated unit price bidding quantities are as follows:
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ITEM # BID ITEM DESCRIPTION EST. QUANT.
UNIT

1 Remove Asphalt Pavement SY 25
2 Remove Curb and Gutter LF 86
3 Remove Concrete Sidewalk SY 326
4 Remove Tree & Stumps EA 2

) Relocate Tree EA 1

6 Remove or Abandon Storm Sewer LS 1
7 Remove RipRap LS 1
8 Remove Electrical Wire and Conduit LF 605
9 Stockpile Topsoil CcY 120
10 Exploratory Excavation LS 1
11 Connect to Existing Storm Inlet/Pipe EA 2
12 Connect to Existing Storm Sewer Manhole EA 1
13 48" Standard Manhole EA 4
14 48" Manhole w/ Cover Slab EA 2
15 2' x 3' Type B Inlet EA 2
16 5' Type E Inlet EA 1
17 18" HDPE Tee Manhole EA 1
18 18" HDPE Storm Sewer With Bedding LF 1230
19 18" x 18" HDPE Tee EA 1
20 4" Sidewallk SF 2808
21 Curb and Gutter LF 72
22 Asphalt Pavement TON 6
23 Aggregate Base Course TON 50
24 Place On-Site Fill (Sta 3+90 to 4+40) CcY 25
25 Place Topsoil cY 120
26 Mobilization LS 1
27 Erosion Control LS 1
28 Traffic Control LS 1
29 Haul Excess Soils Off-Site LS 1
30 Sod SF 10,000
31 Repair Irrigation System LS 1
32 8" X 18" Non-metallic Junction Box EA 1
33 2" Rigid Conduit, Schedule 40 LF 605
34 1/C #6 AWG Copper Wire LF 1815
35 Disconnect and Reconnect Luminaire Wiring EA 5
36 Remove and Reset Luminaire Pole EA 5
37 Remove & Replace Pole Base Footing VF 6
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1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

Contractor is responsible for printing all drawings and specifications
from the FedBiz Website. The VA will not provide hard copy plans and
specifications.

1.4 CONSTRUCTION SECURITY REQUIREMENTS
A. Security Plan:

1. The security plan defines both physical and administrative security
procedures that will remain effective for the entire duration of the
project.

2. The General Contractor is responsible for assuring that all sub-
contractors working on the project and their employees also comply
with these regulations.

B. Security Procedures:

1. General Contractor’s employees shall not enter the project site
without appropriate badge. They may also be subject to inspection of
their personal effects when entering or leaving the project site.

2. For working outside the “regular hours” as defined in the contract,
The General Contractor shall give 3 days notice to the Contracting
Officer so that security arrangements can be provided for the
employees. This notice is separate from any notices required for
utility shutdown described later in this section.

3. No photography of VA premises is allowed without written permission
of the Contracting Officer or VA Project Manager/COR.

4_ VA reserves the right to close down or shut down the project site and
order General Contractor’s employees off the premises in the event of
a national emergency. The General Contractor may return to the site
only with the written approval of the Contracting Officer.

C. Key Control:

1. The General Contractor shall provide duplicate keys and lock
combinations to the VA Project Manager/COR for the purpose of
security inspections of every area of project including tool boxes
and parked machines and take any emergency action.
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D. Document Control:

1. The General Contractor is responsible for safekeeping of all
drawings, project manual and other project information. This
information shall be shared only with those with a specific need to
accomplish the project.

2. All paper waste or electronic media such as CD’s and diskettes shall
be shredded and destroyed in a manner acceptable to the VA.

E. Motor Vehicle Restrictions, Parking:

All contractor vehicles shall be parked in general parking areas. At
no time shall there be a vehicle parked in patient/visitor only
parking, or medical staff only parking except for immediate loading
and unloading. No parking is permitted in Fire department locations
needed for access.

1.5 FIRE SAFETY

A. Applicable Publications: Publications listed below form part of this
Article to extent referenced. Publications are referenced in text by
basic designations only.

1. American Society for Testing and Materials (ASTM):

E84-2009............. Surface Burning Characteristics of Building
Materials

2. National Fire Protection Association (NFPA):

10-2010. . .o oo ool Standard for Portable Fire Extinguishers
30-2008. ... ... Flammable and Combustible Liquids Code
51B-2009............. Standard for Fire Prevention During Welding,

Cutting and Other Hot Work
70-2011. ... ... National Electrical Code

241-2009. ... ... ..... Standard for Safeguarding Construction,
Alteration, and Demolition Operations

3. Occupational Safety and Health Administration (OSHA):

29 CFR 1926.......... Safety and Health Regulations for Construction
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B. Fire Safety Plan: Establish and maintain a fire protection program in
accordance with 29 CFR 1926. Prior to start of work, prepare a plan
detailing project-specific fire safety measures, including periodic
status reports, and submit to VA Project Manager/COR for review for
compliance with contract requirements in accordance with Section 01 33
23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any worker for the
contractor or subcontractors beginning work, they shall undergo a safety
briefing provided by the general contractor’s competent person per OSHA
requirements. This briefing shall include information on the
construction limits, VAMC safety guidelines, means of egress, break
areas, work hours, locations of restrooms, use of VAMC equipment, etc.
Documentation shall be provided to the VA Project Manager/COR that
individuals have undergone contractor’s safety briefing.

C. Site and Building Access: Maintain free and unobstructed access to
facility emergency services and for fire, police and other emergency
response forces in accordance with NFPA 241.

D. Separate temporary facilities, such as trailers, storage sheds, and
dumpsters, from existing buildings and new construction by distances in
accordance with NFPA 241. For small facilities with less than 6 m (20
feet) exposing overall length, separate by 3m (10 feet).

E. Temporary Heating and Electrical: Install, use and maintain
installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70.

F. Means of Egress: Do not block exiting for occupied buildings, including
paths from exits to roads. Minimize disruptions and coordinate with VA
Project Manager/COR.

G Fire Extinguishers: Provide and maintain extinguishers in construction
areas and temporary storage areas in accordance with 29 CFR 1926, NFPA
241 and NFPA 10.

H. Flammable and Combustible Liquids: Store, dispense and use liquids in
accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

I. Fire Hazard Prevention and Safety Inspections: Inspect entire
construction areas daily. Coordinate with, and report findings and
corrective actions daily to VA Project Manager.

J. Smoking: Smoking is prohibited in and adjacent to construction areas
inside existing buildings and additions under construction. In separate
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and detached buildings under construction, smoking is prohibited except
in designated smoking rest areas.

1.6 OPERATIONS AND STORAGE AREAS

A. The Contractor shall confine all operations (including storage of
materials) on Government premises to areas authorized or approved by the
VA Project Manager/COR. The Contractor shall hold and save the
Government, its officers and agents, free and harmless from liability of
any nature occasioned by the Contractor®s performance.

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities
may be erected by the Contractor only with the approval of the
Contracting Officer/VA Project Manager/COR and shall be built with labor
and materials furnished by the Contractor without expense to the
Government. The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the Contractor at its
expense upon completion of the work. With the written consent of the
Contracting Officer, the buildings and utilities may be abandoned and
need not be removed.

C. The Contractor shall, under regulations prescribed by the Contracting
Officer, use only established roadways, or use temporary roadways
constructed by the Contractor when and as authorized by the Contracting
Officer. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by
the manufacturer of the vehicle or prescribed by any Federal, State, or
local law or regulation. When it is necessary to cross curbs or
sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or
roads.

D. Working space and space available for storing materials shall be as
determined by the VA Project Manager/COR.

E. Workmen are subject to rules of Medical Center applicable to their
conduct.

F. Execute work so as to interfere as little as possible with normal
functioning of Medical Center as a whole, including operations of
utility services, fire protection systems and any existing equipment,
and with work being done by others. Use of equipment and tools that
transmit vibrations and noises through the building structure, are not
permitted in buildings that are occupied, during construction, jointly
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by patients or medical personnel, and Contractor®s personnel, except as
permitted by VA Project Manager/COR where required by limited working
space.

1. Do not store materials and equipment in other than assigned areas.

2. Schedule delivery of materials and equipment to immediate
construction working areas within buildings in use by Department of
Veterans Affairs in quantities sufficient for not more than two work
days. It is the contractor’s responsibility to receive delivered
materials; VA staff cannot receive items for the contractor. Provide
unobstructed access to Medical Center areas required to remain in
operation.

G. Phasing: To insure such executions, Contractor shall furnish the VA
Project Manager/COR with a schedule of approximate phasing dates on
which the Contractor intends to accomplish work in each specific area of
site,or portion thereof. In addition, Contractor shall notify the VA
Project Manager/COR two weeks in advance of the proposed date of
starting work In each specific area of site, building or portion
thereof. Arrange such phasing dates to insure accomplishment of this
work in successive phases mutually agreeable to VA Project Manager/COR
and Contractor.

H. NOT USED
1. NOT USED
J. NOT USED

K. Utilities Services: Maintain existing utility services for Medical
Center at all times. Provide temporary facilities, labor, materials,
equipment, connections, and utilities to assure uninterrupted services.
Where necessary to cut existing water, steam, gases, sewer or air pipes,
or conduits, wires, cables, etc. of utility services or of fire
protection systems and communications systems (including telephone),
they shall be cut and capped at suitable places where shown; or, in
absence of such indication, where directed by VA Project Manager/COR.

1. No utility service such as water, gas, steam, sewers or electricity,
or fire protection systems and communications systems may be
interrupted without prior approval of VA Project Manager/COR.
Electrical work shall be accomplished with all affected circuits or
equipment de-energized. When an electrical outage cannot be
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accomplished, work on any energized circuits or equipment shall not
commence without the Medical Center Director’s prior knowledge and
written approval. Refer to specification Sections 26 05 11,
REQUIREMENTS FOR ELECTRICAL INSTALLATIONS, 27 05 11 REQUIREMENTS FOR
COMMUNICATIONS INSTALLATIONS and 28 05 11, REQUIREMENTS FOR
ELECTRONIC SAFETY AND SECURITY INSTALLATIONS for additional
requirements.

2. Contractor shall submit a request to interrupt any such services to
VA Project Manager/COR, in writing, 48 hours in advance of proposed
interruption. Request shall state reason, date, exact time of, and
approximate duration of such interruption.

3. Contractor will be advised (in writing) of approval of request, or of
which other date and/or time such interruption will cause least
inconvenience to operations of Medical Center. Interruption time
approved by Medical Center may occur at other than Contractor®s
normal working hours.

4. Major interruptions of any system must be requested, in writing, at
least 15 calendar days prior to the desired time and shall be
performed as directed by the VA Project Manager/COR.

5. In case of a contract construction emergency, service will be
interrupted on approval of VA Project Manager/COR. Such approval will
be confirmed in writing as soon as practical.

6. Whenever it is required that a connection fee be paid to a public
utility provider for new permanent service to the construction
project, for such items as water, sewer, electricity, gas or steanm,
payment of such fee shall be the responsibility of the Government and
not the Contractor.

L. To minimize interference of construction activities with flow of Medical
Center traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to
occupied areas of buildings clear of construction materials, debris
and standing construction equipment and vehicles.

2. Method and scheduling of required cutting, altering and removal of
existing roads, walks and entrances must be approved by the VA
Project Manager/COR.
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Coordinate the work for this contract with other construction operations
as directed by VA Project Manager/COR. This includes the scheduling of
traffic and the use of roadways, as specified in Article, USE OF
ROADWAYS.

1.7 ALTERATIONS

A

Protection: Provide the following protective measures:

1. Temporary protection against damage for portions of existing
structures and grounds where work is to be done, materials handled
and equipment moved and/or relocated.

1.8 INFECTION PREVENTION MEASURES

A.

Implement the requirements of VAMC’s Infection Control Risk Assessment
(ICRA) team. ICRA Group may monitor dust in the vicinity of the
construction work and require the Contractor to take corrective action
immediately if the safe levels are exceeded.

Establish and maintain a dust control program as part of the
contractor’s infection preventive measures in accordance with the
guidelines provided by ICRA Group. Prior to start of work, prepare a
plan detailing project-specific dust protection measures, including
periodic status reports, and submit to VA Project Manager/COR for review
for compliance with contract requirements in accordance with Section 01
33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.

1. All personnel involved iIn the construction or renovation activity
shall be educated and trained in infection prevention measures
established by the medical center.

1.9 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from demolition
of buildings or structures, or parts thereof, shall be disposed of as
follows:

1. Reserved items which are to remain property of the Government are
noted on drawings or in specifications as items to be stored. ltems
that remain property of the Government shall be removed or dislodged
from present locations in such a manner as to prevent damage which
would be detrimental to re-installation and reuse. Store such items
where directed by VA Project Manager/COR.
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2. ltems not reserved shall become property of the Contractor and be
removed by Contractor from Medical Center.

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS
A. The Contractor shall preserve and protect all structures, equipment, and

vegetation (such as trees, shrubs, and grass) on or adjacent to the work
site, which are not to be removed and which do not unreasonably
interfere with the work required under this contract. The Contractor
shall only remove trees when specifically authorized to do so, and shall
avoid damaging vegetation that will remain in place. If any limbs or
branches of trees are broken during contract performance, or by the
careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a
tree-pruning compound as directed by the Contracting Officer.

B. The Contractor shall protect from damage all existing improvements and
utilities at or near the work site and on adjacent property of a third
party, the locations of which are made known to or should be known by
the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property of a third party,
resulting from failure to comply with the requirements of this contract
or failure to exercise reasonable care in performing the work. If the
Contractor fails or refuses to repair the damage promptly, the
Contracting Officer may have the necessary work performed and charge the
cost to the Contractor.

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for
additional requirements on protecting vegetation, soils and the
environment. Refer to Articles, "Alterations', "Restoration”, and
"Operations and Storage Areas' for additional instructions concerning
repair of damage to structures and site Improvements.

1.11 RESTORATION

A. Remove, cut, alter, replace, patch and repair existing work as necessary
to install new work. Except as otherwise shown or specified, do not cut,
alter or remove any structural work, and do not disturb any ducts,
plumbing, steam, gas, or electric work without approval of the VA
Project Manager/COR. Existing work to be altered or extended and that is
found to be defective in any way, shall be reported to the VA Project
Manager/COR before it is disturbed. Materials and workmanship used in
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restoring work, shall conform in type and quality to that of original
existing construction, except as otherwise shown or specified.

B. Upon completion of contract, deliver work complete and undamaged.
Existing work (walls, ceilings, partitions, floors, mechanical and
electrical work, lawns, paving, roads, walks, etc.) disturbed or removed
as a result of performing required new work, shall be patched, repaired,
reinstalled, or replaced with new work, and refinished and left in as
good condition as existed before commencing work.

C. At Contractor®s own expense, Contractor shall immediately restore to
service and repair any damage caused by Contractor®s workmen to existing
piping and conduits, wires, cables, etc., of utility services or of fire
protection systems and communications systems (including telephone)
which are indicated on drawings and which are not scheduled for
discontinuance or abandonment.

D. Expense of repairs to such utilities and systems not shown on drawings
or locations of which are unknown will be covered by adjustment to
contract time and price in accordance with clause entitled ""CHANGES"
(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS"™ (FAR
52.236-2).

1.12 PHYSICAL DATA

A. Data and information furnished or referred to below is for the
Contractor®s information. The Government shall not be responsible for
any interpretation of or conclusion drawn from the data or information
by the Contractor.

1. The indications of physical conditions on the drawings and in the
specifications are the result of site iInvestigations by

Terracon Consultants

2026 Samco Road, Suite 101

Rapid City, SD 57702.

B. Subsurface conditions have been developed by core borings and test pits.
Logs of subsurface exploration are shown in the Geotechnical Engineering
Report included in Appendix A and shall be considered part of the
contract documents.
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C. Government does not guarantee that other materials will not be
encountered nor that proportions, conditions or character of several
materials will not vary from those indicated by explorations. Bidders
are expected to examine site of work and logs of borings; and, after
investigation, decide for themselves character of materials and make
their bids accordingly. Upon proper application to Department of
Veterans Affairs, bidders will be permitted to make subsurface
explorations of their own at site.

1.13 PROFESSIONAL SURVEYING SERVICES

A South Dakota registered professional land surveyor whose services are
retained and paid for by the Contractor shall perform services specified
herein and in other specification sections. The Contractor shall certify
that the land surveyor or is not one who is a regular employee of the
Contractor, and that the land surveyor has no financial interest in this
contract.

1.14 LAYOUT OF WORK

A. The Contractor shall lay out the work from Government established base
lines and bench marks, indicated on the drawings, and shall be
responsible for all measurements in connection with the layout. The
Contractor shall furnish, at Contractor®s own expense, all stakes,
templates, platforms, equipment, tools, materials, and labor required to
lay out any part of the work. The Contractor shall be responsible for
executing the work to the lines and grades that may be established or
indicated by the Contracting Officer. The Contractor shall also be
responsible for maintaining and preserving all stakes and other marks
established by the Contracting Officer until authorized to remove them.
IT such marks are destroyed by the Contractor or through Contractor®s
negligence before their removal is authorized, the Contracting Officer
may replace them and deduct the expense of the replacement from any
amounts due or to become due to the Contractor.

B. Establish and plainly mark centerlines and such other lines and grades
that are reasonably necessary to properly assure that location,
orientation, and elevations established for each utility and associated
structures are in accordance with lines and elevations shown on contract
drawings.

C. Following completion of general mass excavation and before any other
permanent work is performed, establish and plainly mark (through use of
appropriate batter boards or other means) sufficient additional survey
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control points or system of points as may be necessary to assure proper
alignment, orientation, and grade of all major features of work. Survey
shall include, but not be limited to, location of lines and grades of
major utilities.

1. Such additional survey control points or system of points thus
established shall be checked and certified by a South Dakota
registered land surveyor. Furnish such certification to the VA
Project Manager/COR before any work (such as utilities and other
major controlling features) is placed.

D. During progress of work, Contractor shall have line grades checked and
certified by a registered land surveyor as meeting requirements of
contract drawings. Furnish such certification to the VA Project
Manager/COR before any major items of concrete work are placed. In
addition, Contractor shall also furnish to the VA Project Manager/COR
certificates from a South Dakota registered land surveyor that the
following work is complete in every respect as required by contract
drawings.

1. Lines and elevations of sewers and of all outside distribution
systems.

2. Lines and elevations of roads, streets and parking lots.

E. Whenever changes from contract drawings are made in line or grading
requiring certificates, record such changes on a reproducible drawing
bearing the registered land surveyor or registered civil engineer seal,
and forward these drawings upon completion of work to VA Project
Manager/COR.

F. The Contractor shall perform the surveying and layout work of this and
other articles and specifications in accordance with the provisions of
Article "Professional Surveying Services".

1.15 AS-BUILT DRAWINGS

A. The contractor shall maintain two full size sets of as-built drawings
which will be kept current during construction of the project, to
include all contract changes, modifications and clarifications.

B. All variations shall be shown in the same general detail as used in the
contract drawings. To insure compliance, as-built drawings shall be made
available for the VA Project Manager/COR"s review, as often as

requested.
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C. Contractor shall deliver two approved completed sets of as-built
drawings to the VA Project Manager/COR within 15 calendar days after
each completed phase and after the acceptance of the project by the VA
Project Manager/COR.

D. Paragraphs A, B, & C shall also apply to all shop drawings.

1.16 USE OF ROADWAYS

A. For hauling, use only established public roads and roads on Medical
Center property and, when authorized by the VA Project Manager/COR, such
temporary roads which are necessary in the performance of contract work.
Temporary roads shall be constructed by the Contractor at Contractor®s
expense. When necessary to cross curbing, sidewalks, or similar
construction, they must be protected by well-constructed bridges.

1.17 AVAILABILITY AND USE OF UTILITY SERVICES

A. The Government shall make all reasonably required amounts of utilities
available to the Contractor from existing outlets and supplies, as
specified In the contract. The amount to be paid by the Contractor for
chargeable electrical services shall be the prevailing rates charged to
the Government. The Contractor shall carefully conserve any utilities
furnished without charge.

B. The Contractor, at Contractor®s expense and in a workmanlike manner
satisfactory to the Contracting Officer, shall install and maintain all
necessary temporary connections and distribution lines, and all meters
required to measure the amount of electricity used for the purpose of
determining charges. Before final acceptance of the work by the
Government, the Contractor shall remove all the temporary connections,
distribution lines, meters, and associated paraphernalia.

C. Electricity (for Construction and Testing): Furnish all temporary
electric services.

1. Obtain electricity by connecting to the Medical Center electrical
distribution system. The Contractor shall meter and pay for
electricity required for electric cranes and hoisting devices,
electrical welding devices and any electrical heating devices
providing temporary heat. Electricity for all other uses is available
at no cost to the Contractor.

D. Water (for Construction and Testing): Furnish temporary water service.
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1. Obtain water by connecting to the Medical Center water distribution
system. Provide reduced pressure backflow preventer at each
connection. Water is available at no cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve
water-use so none is wasted. Failure to stop leakage or other wastes
will be cause for revocation (at VA Project Manager/COR"s discretion)
of use of water from Medical Center®s system.

1.18 TESTS

A

Conduct final tests required in various sections of specifications in
presence of an authorized representative of the Contracting Officer.
Contractor shall furnish all labor, materials, equipment, instruments,
and forms, to conduct and record such tests.

Individual test result of any component, where required, will only be
accepted when submitted with the test results of related components and
of the entire system.

1.19 NOT USED
1.20 NOT USED
1.21 RELOCATED EQUIPMENT AND ITEMS

A

Contractor shall disconnect, dismantle as necessary, remove and
reinstall in new location, all existing equipment and items indicated
by symbol "R" or otherwise shown to be relocated by the Contractor.

Perform relocation of such equipment or items at such times and in such
a manner as directed by the VA Project Manager/COR.

Provide all mechanical and electrical service connections, fittings,
fastenings and any other materials necessary for assembly and
installation of relocated equipment; and leave such equipment in proper
operating condition.

All service lines such as noted above for relocated equipment shall be
in place at point of relocation ready for use before any existing
equipment is disconnected. Make relocated existing equipment ready for
operation or use immediately after reinstallation.

1.22 SAFETY AND CONSTRUCTION SIGN(S)

Provide a Safety Sign(s) where directed by VA Project Manager/COR,
maintain sign(s) and remove it when directed by VA Project Manager/COR.
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1.23 HISTORIC PRESERVATION

Where the Contractor or any of the Contractor"s employees, prior to, or
during the construction work, are advised of or discover any possible
archeological, historical and/or cultural resources, the Contractor
shall immediately notify the VA Project Manager/COR verbally, and then
with a written follow up.

- --END- - -
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